
Instructions for Completing the Excel Version of the Application Form for
California Reading and Literacy Improvement and Public Library Construction and 

Renovation Bond Act of 2000 Funds

1)

2)

3)

4)

5)

6)

7)

8)

Page 12
Page 23
Page 23
Page 24

In most cases where calculations are automatically done by the spreadsheet, numbers will be rounded to the 
nearest whole number automatically   Examples of some exceptions are: 

#10. SF of Parking /  1 SF of Building allows two decimal places
#2 B. Co. Locality Adjustment Factor allows two decimal places
#4 B.  Inflation Factor allows 3 decimal places
#11 B. Inflation Factor allows 3 decimal places

In most fields where the user enters numbers manually, the form will not accept decimals.  Entering a decimal in 
these cases will result in an error message.

If you wish to indent the first line of a new paragraph in a Narrative Box , hold down the Ctrl + Tab key. Pressing the tab 
key alone moves the cursor to another field.

To enter text in a narrative box, you must first press "Enter" when exiting the preceding field.  This will allow you to point 
and click in the text box.  Use this same technique when selecting an option button/box.  With the exception of narrative 
boxes and option buttons, the tab key moves the cursor to the next space that will accept information.  

When filling out this form, view it at 100% or higher.  If viewing the document at less than 100% it will cut off some 
instructions.  If page breaks do not match the Application Form in the regulations, beginning on page 30, adjust the top 
and bottom margins until they do.  To adjust your top and bottom margins select "File", "Page Setup" and select the tab 
"Margins."  Adjust the "top" and "bottom" margins (e.g., you may want to try one of these settings first: "top = 0.38" and 
"bottom = 0.4" or "top 0.58" and "bottom 0.52, etc.).

Anywhere there is a red ">" indicates where information can be typed.  Anywhere there is a black ">" is a place where 
Excel has a built-in formula and will automatically calculate. (Note, if it is not calculating, information has not been entered 
into the correct fields.)

The narrative box parameters are not what they seem.  The boxes allow as many as two to six lines of text beyond what 
you see on your screen.  To view the text that will appear in the narrative boxes, click out of the narrative box.    To verify 
what will show, activate Print Preview by selecting the magnifying glass icon shown on the toolbar OR select "File" and then 
select "Print Preview".  

To view page breaks, on the toolbar select "Tools" then "Options", select the Tab named "View" and under "Window 
Options" select "Page Breaks"; OR select "View" and then "Page Break Preview".

TO BEGIN FILLING OUT THE APPLICATION, SELECT THE WORKSHEET TAB NAMED "APPLICATION" (Shown on the 
bottom-left of your  screen, and to the right of the tab identified "INSTRUCTIONS")

Throughout this application "pop-up boxes" will appear giving special instructions.  If any of these boxes are in the way, just 
"left-click" in the box and drag it to another location on your sheet.
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Instructions for Completing the Excel Version of the Application Form for
California Reading and Literacy Improvement and Public Library Construction and 

Renovation Bond Act of 2000 Funds

9)

10) General Application Form instructions appear on Page 1 of the Application Form.

The Office of Library Construction and the California State Library are not responsible for inaccuracies that may 
result from using this template form.  Please confirm the accuracy of all calculations and information entered before 
submitting the Application Form.

TO BEGIN FILLING OUT THE APPLICATION, SELECT THE WORKSHEET TAB NAMED "APPLICATION" (Shown on the 
bottom-left of your  screen, and to the right of the tab identified "INSTRUCTIONS")
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1. >

2. >

3. >

4. >

> >
>
>

5. >

> >
>
>

Phone:City Administrator

Address:

E-mail:

E-mail:

530/397-3511

Phone:

Name of individual who will have administrative control over the project for the applicant local jurisdiction

Title:

Project Coordinator:

Carl Andreatta

Grant Applicant Name:

Authorized Official of the Applicant Jurisdiction:

(For multipurpose projects, list the legal name of the jurisdictions that will own the public library portion of the multipurpose building.)

Mayor, Chairperson of Board of Supervisors, Head of Special District, authorized to sign the application

Title:

Address:

PROJECT IDENTIFICATION
Official Name of Project:

District:   City/County:County:

Dorris Library Building Project

City:   (Check one only)Type of Applicant Jurisdiction:

 Single space responses, limiting type size to no smaller than 11 points if using a computer, or 12 pitch (elite) if a typewriter 
is used.

P.O. Box 768, Dorris, CA  96023

397-5432

carl@cot.net

P.O. Box 768 Dorris, CA  96023

Mayor

Carol McKay

cityadmin@cot.net

Limit comments throughout the entire form to the space provided unless otherwise stated. 

Section 20440, Appendix 1

APPLICATION FORM
CALIFORNIA READING AND LITERACY IMPROVEMENT AND PUBLIC LIBRARY CONSTRUCTION AND 

RENOVATION BOND ACT OF 2000 FUNDS
Administered by the California State Library, Office of Library Construction

The applicant local jurisdiction, pursuant to the Education Code, Title 1, Division 1, Part 11, Chapter 12, Articles 1-3, sections 19985-20011 and Title 5, 
Division 2, Chapter 3, sections 20430-20444 of the California Code of Regulations, hereby makes application for a state matching grant for the 
construction or remodeling of the public library facility described herein and in all supporting documents:

  APPLICATION FORM INSTRUCTIONS:

City of Dorris
Legal name of jurisdiction that will own building

 

(See section 20440 for complete application submittal requirements)

 
 

Attachments shall not be accepted unless required by regulation or called for in the application form.
Applicants shall submit a completed Application Form and six additional copies of the form.
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6. >

> >
>
>

7. >

> >
>
>

8.

> >
>
>

9. >

10. >

> >
>
>

11. >

> >
>
>

12. >

> >
>
>Address:

Title: Phone:

E-mail:

Library Director Name:

E-mail:

 (For the applicant jurisdiction, if applicable.  Special Districts are exempt.)

Address:

City Council service as Planning Commission

(If applicable)

Alternate Library Contact Person:

Yreka, CA  96097

Phone: 530/841-4176

Kathy Fueston
If the library director is unavailable, the contact person shall be authorized to act in the capacity of the library director.

E-mail:

Address:

Title:

E-mail:

Phone:

Patricia Harper

County Librarian
 Public library director for the library jurisdiction that will operate the public library.

Address:

phar@co.siskiyou.ca.us

719 Fourth Street

530/841-4179Title:

530/397-3511

719 Fourth Street

Yreka, CA  96097

 

cityadmin@cot.net

P.O. Box 768, Dorris, CA 96023

Operating Library Jurisdiction: Siskiyou County Library
Legal name of library that will operate the public library.

Title:

Library Building Program Consultant:

Technical Services Librarian

Phone:
 If the project coordinator is unavailable, the contact person shall be authorized to act in the capacity of the project coordinator.

E-mail:

Address:

Title:

E-mail:

Title:
If Applicable:  Head of Public Works or General Services Department for the applicant jurisdiction.  Special Districts are exempt.

Head of Public Works or General Services Department:  > Arlen Garrison

Phone:City of Dorris Public Works Director

Alternate Project Contact Person:

Address:

Head of Planning Department:

cityadmin@cot.net

530/397-3511Phone:

P.O. Box 768, Dorris, CA  96023
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13. >
 

> >
>
>

14. >
 

> >
>
>

15. >
 

> >
>
>

16. >
 

> >
>
>

17. >

> >
>
>

18. >

> >
>
>

19. >

> >
>
>

Technology Planning Consultant

Title:

License #  >

Address:
E-mail:

Address:

Address:
E-mail:
Title:

6441 SW Canyon Court, Suite 103

Address:
E-mail:

Phone:

E-mail:

Construction Manager:

Address:

(If applicable)

Title:

Address:

Title: 530/842-1683
E-mail: bhawkins@siskiyoudesigngroup.com

Address:

Phone:

E-mail:

Providing construction budget estimate and/or conceptual plans.

Title:

Project Interior Designer:
(If applicable)

Phone:

Phone:

C-11938

Title: Phone:

Project Architect:

(If applicable)

Hazardous Materials Consultant:

Phone:
(If applicable)

(If applicable)

Siskiyou Design Group w/ Brian Hawkins, Architect

E-mail:

Construction Cost Estimator:

107 South Broadway
Yreka, CA 96097

Project Manager:

Architect

Title:

503/297-7210
(If applicable)

James A. Jerde

Architectural Cost Consultant, LLC Phone:

Portland, OR  97221
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1. >
2. >
3. >

>
>

>

4. >

5. >

>
>

>

6. >

(Include both new & remodeled square footage.)

Gross Total Project Square Footage

Computer Center Shared Electronic/Telecommunications

Second Priority "All Others"

Remodeling an Existing Public Library Building SF

Name of Public School:

"Inadequate infrastructure" is defined as an incoming telecommunication connection to a school building of equal to or less 
than 512 thousand bits per second (512K bps)

Second Priority "All Others"

Is the project subject to the Field Act? NO

Field Act Applicability (Joint use projects only)

Expansion:

Remodeling:

A public library project in the attendance area of a public school that has inadequate infrastructure to support access to 
computers and other educational technology.

First Priority

SF

Joint Venture Joint Use

Family Literacy Center

First Priority "Joint Use"

Co-Location Joint Use

Remodeling: SF

SF

Subject Specialty Center

New Public Library Building

                             

YES

SF
SFExpansion:

Conversion of an Existing Building into a New Public Library Building

TYPE OF PROJECT

                             Conversion and Expansion of an Existing Building into a New Public Library

Homework Center

Remodeling and Expansion of an Existing Public Library Building

Existing Public Library Building

Gross Total Project Square Footage

SF

Gross Square Footage

Priority:

Construction of a New Public Library Building SF

(Include both new & remodeled square footage.)

Gross Square Footage

Specify:

SF

3,300                        

Career Center
Other similar collaborative library services with direct benefit to K-12 students

Version 1.3 (5/30/02) 6



>

1. Dedicated to Public Library Use >

2.

A. >

B. >

C. >

D. >

E. >

F. >

G. >

H. >

3. >

4.

5. >

6. >

7. >

8.

9. >

SFPublic Library Pro Rata Share of Common Areas1 0               

Subtotal:  Dedicated to "Other" Uses

SQ FT

Line 5 SF x 
% in Line 1

>

"Other" Uses Pro Rata Share of Common Areas1 0               

Specify

Space Use

SQ FT

(Including Public Library / School Library Use, if Joint Use Project)

Dedicated to "Other" Uses

Specify

Specify

Specify

%SQ FT

SF

Specify SF

Specify

NO

Multipurpose Buildings (Multipurpose Building Projects Only)

YES

Specify

SF 0
Line 1 SF divided by 

(Line 1 SF + Line 3 SF)

Types of Multipurpose Building Uses & Square Footage Allocations

SF

Line 3 SF divided by 
(Line 1 SF + Line 3 SF)

0

SF

SF

0               
Add Lines 2A SF

thru 2H SF

Add Lines 1SF, 3 SF, & 5 SF
TOTAL MULTIPURPOSE BUILDING SQUARE FOOTAGE

0               
Line 1 SF + Line 6 SF

Line 5 SF x 
% in Line 3

SF

(A multipurpose building is a multi-occupant facility, part of which is a public library and part of which is used for other purposes.)

SF

0               

SF

SF

SF

Specify

SF

1 "Common Areas" are those areas of a multi-occupant building that are shared by all occupants, such as lobbies, vestibules, mechanical rooms, restrooms, custodial 
areas, delivery, shipping and receiving areas, loading docks, kitchenettes, auditoriums, meeting rooms, conference rooms, and storage areas that are used by all 
parties of a multipurpose building.

SF ATTRIBUTABLE TO PUBLIC LIBRARY USE

Is the project a Multipurpose Building?

SF

SF
Must equal Line 6 SF + Line 7 SF

Common Areas1

Subtotal:  Total of Common Areas1
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(a)

(b)

(c)

1. >

2.

3. >

4. >

5.

6. >

7. >

8.

9. >

>

12. >

>

>

Population Percentage Change from 1980 to 2000: 6%

13. Butte Valley Unified School District

16.

41815.

360

Source: > U.S. Census Bureau, Ameican Factfinder, 2000 Census figures for zip codes 96023 and 96058

U.S. Census 1980, Butte Valley Designated Area

6%

Public library project's service area 2000 population:

Source: >

Source: >

Butte Valley Unified School District (estimated, they did not have data available)10. Source: >

Project's public school attendance area(s) 1980 student population:

Within the service area of the proposed project, but

Exclude all people living within the boundaries of other special district, county, or city public library service areas, for which 
there is no public library service contract with the applicant.

Public library project's service area 1980 population:

All Projects:

1,851

Population Growth

Joint Use Projects (Both Co-location & Joint Venture Projects):

Population Percentage Change from 1980 to 2000:

14. 10%

Source: >

Population Percentage Change from 2000 to 2020:

11.

The projection is based on projections for the City of Dorris and projections for Siskiyou County.

Population Percentage Change from 2000 to 2020:

1,962

Public library project's service area 2020 population:

Project's public school attendance area(s) 2020 student population:

380Project's public school attendance area(s) 2000 student population:

Estimate based on projections for Butte Valley area

Source: >

2,158

10%

Within the official boundaries of the applicant jurisdiction, and

When providing the 1980,  2000, and 2020 population figures below, the applicant shall count only those residents:

PROJECT PLANNING INFORMATION
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1. >

2. >
Existing School Library:  (Co-located Projects Only)

Existing Public Library:

If no existing public library facility, enter "0."

Describe the relationship of the proposed project to other existing or planned library facilities for the jurisdiction.

400

If no existing school library facility, enter "0."

Library Facilities Master Plan

The current gross square footage of the existing school library(s) being replaced is:

The current gross square footage of the existing public library(s) being replaced is:

Existing Library Facility Square Footage

SF

SF

In the year 2000, a Library Facilities Committee was created to review all Siskiyou County branch libraries. They compared the 
buildings based on size, condition, location, accessibility, proximity to schools, community interest, populations served, and current 
and potential use. The members of the Committee visited and evaluated each branch library that might potentially be replaced. 
The Mt. Shasta and Etna libraries were not visited because they were built recently and were deemed adequate in size, location 
and accessibility. The McCloud Library was not included because community members indicated they were not interested in 
considering a library project in the near future, and the Montague Library was in the process of moving into a renovated room in 
City Hall.  The Dorris, Tulelake, Weed, and Ft. Jones libraries were determined by the Committee to be inadequate and in need of 
replacement.  

The Library Facilities Committee presented their final plan to the Siskiyou County Board of Supervisors in February, 2002. This 
was the basic conclusion, taken from that report:   ". . .  Dorris, Happy Camp and Tulelake libraries are the most inadequate 
branch libraries. Dorris and Happy Camp libraries are very small and in poor condition. Happy Camp is also in a poor location. 
Tulelake library is downtown and larger than the other two, but the building is in poor condition. All three libraries lack parking, 
seating space, adequate shelving, areas for children’s or adult programs, and accessible rest rooms. 

 ". . . The Committee advised the County to support efforts made by the communities of Dorris, Tulelake and Happy Camp to 
replace their current libraries. The Committee agrees that Dorris is most likely to be able to apply for California Library Bond Act 
grants by the first deadline, which is June 14, 2002, because that community has identified sources of funding for at least portions 
of the required 35% local match. The community will need to raise approximately $200,000, including the value of donated 
property. If the communities of Dorris, Tulelake and Happy Camp are unable to secure funding, find land, and complete the 
necessary grant applications by June 14, 2002, the committee encourages them to apply for grants in the second Bond Act cycle. "

The Board of Supervisors accepted the report of the Committee and concurred with its findings. The tradition in Siskiyou County 
has been for the county to operate library branches in facilities provided by local jurisdictions. The only current exceptions to this 
situation are in Yreka, where the library headquarters are in a county owned building, and Weed, where the library is in space 
rented by the County. Because cities and local districts take responsibility for providing facilities, the County can encourage 
improvements and building replacements, but cannot dicate them or plan for them. 
The City of Dorris has provided a building for the Dorris library since 1915, and plans to continue in this tradition by building a new 
library facility.
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1. >

2. >

>

>

If no existing public library facility, enter "N / A"

If no existing school library facility, enter "N / A"

All Projects

All Projects

1959

3.

See Definition of "Existing Public Library," section 20430.
Age of the Existing Library Facility

1 Pertaining to the load bearing elements of the building

If proposed project will replace more than one 
building, list the oldest of the buildings.

If proposed project will replace more than one 
building, list the oldest of the buildings.

If no existing school library facility, enter "N / A"

4.

In addition to the information listed above:

1959When was the existing public library building(s) that will be replaced or improved built?

If no existing public library facility, enter "N / A"

Co-Located Projects Only

See Definition of "Existing Public Library," section 20430.

Year

In addition to the information listed above:

When was the existing school library building(s) that will be replaced or improved built?

When was the most recent structural1 renovation or expansion 
of the existing public library building(s) that 
is to be replaced or improved by the proposed project?

When was the most recent structural1 renovation or expansion 
of the existing school library building(s) that 
is to be replaced or improved by the proposed project? Year

Year

Co-Located Joint Use Projects Only

If proposed project will replace more than one 
building, list the oldest of the buildings.

If proposed project will replace more than one 
building, list the oldest of the buildings.

Year

Condition of the Existing Library Facility
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1. Yes No

2. Yes No

3. Yes No

4. >

5.
Yes No

6. Yes No

7. Yes No

8. Yes No

9. Yes No

10. Yes No

11. > $

12. Yes No

13. > $

14. Yes No

(or library portion of site, if multipurpose project)

(or library portion of site, if multipurpose project)

[See Education Code section 19995(c)]

Will the building be owned by the applicant?

Is the building to be converted currently owned by the applicant?

Is the site currently dedicated to the operation of a public library?

Appraisal

Title Considerations
Site

Are there any exceptions to marketable record title?

Will the library site be leased by the applicant?

Will the library site be owned by the applicant?

If the library site will be leased, provide the name of the owner:

Building  (For Conversion Projects Only)

Does the appraiser have a State Certified General Real Estate Appraiser's License?

Building (For Conversion Projects Only)

What is the appraised value of the building?

Is the library site currently owned by the applicant?

SITE INFORMATION

Site

Was the site acquired with funds from the "Class Size Reduction Kindergarten-University 
Public Education Facilities Bond Act of 1998"?

Site
Ownership and Availability

Building (For Conversion Projects Only)

Does the appraiser have a State Certified General Real Estate Appraiser's License?

What is the appraised value of the library site?

(No appraisal is required if the value of the land or building will not be claimed as an eligible project cost or a local matching fund credit.)

Are there any exceptions to marketable record title?
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 >

Accessibility

Public Transit Access
Number of public transit stops located within 1/4 mile of site:

Site Use Potential

Describe the accessibility of the proposed site for the residents in the library service area:

If public transit is available in the library service area, describe the various public transit access opportunities for the site.  If no 
public transit is available in the library service area, enter "No Public Transit Service."

Discuss the site's accessibility to all parts of the library service area and its location in relationship to the geographic center of the 
library service area.  Discuss any natural and artificial barriers that may impede access to the site.

Equal Access

Dorris does not have public transit. The City does, however, offer a van that can be used for transportation for seniors or people 
with disabilities, provided they can provide an insured driver. After the  new library is built, the Butte Valley Friends of the Library 
hope to launch a volunteer project that will involve drivers who provide transportation to the library on scheduled days for those 
who need it. The Plan of Service does  not include this potential project because it is dependent on factors that cannot be assured 
at this point. This project cannot be implemented for the current library for two reasons. Only one or two people can comfortably 
use the library at the same time, so group transportation is not feasible. Also, people with disabilities cannot use the library's tiny 
rest room. They therefore cannot be left at the library without immediate transportation home. 

Dorris is the major community in the Butte Valley Service Area, and the only incorporated city. It is in the northeast corner of the 
Butte Valley area. Over one third of the residents of the Butte Valley area live in or near Dorris. The elementary school and high 
school that serve Butte Valley are located in Dorris. The library will be located six blocks from Highway 97, the major highway that 
connects residents of Butte Valley to the I-5 corridor to the west and to Eastern Oregon to the north. 

Within the community of Dorris, residents live within walking distance of the new library site. Other Butte Valley residents will need 
to drive to the library. For those who live in Tennant, Macdoel and Mt. Hebron, Dorris is on their routes from home to Klamath Falls, 
Oregon, which is the major shopping area for many of them. If they choose to shop in Redding or Yreka, then Dorris is 10 miles in 
the opposite direction, but they would have access to library branches in other communities that they would drive through.

Transportation and distances are frequently barriers to service in Siskiyou County, which covers over 6000 square miles but has a 
population of less than 45,000. Snow storms can occasionally be a barrier to travel in Butte Valley. 
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1. >
2. >
3. >
4. >

Pedestrian & Bicycle Access
Describe other access opportunities such as pedestrian walkways and bicycle paths.  Discuss plans for amount and location of 
bicycle parking, including local ordinance requirements.

Automobile Access

(annual average daily count from CALTRANS)
4,350                  

Count 
Date

7

Proximity to Major Thoroughfares

List the major arterial routes in the library service area with the most recent traffic counts (number of vehicles per day):

Number of 
Blocks 

from Site
Traffic
CountStreet Name

Highway 97

Describe the site's accessibility by automobile for residents of the library service area.  Take into consideration traffic, traffic 
systems, and availability of curb cuts.

The City of Dorris does not have an ordinance for bicycle parking. The library will begin with parking for ten bicycles in a rack in 
front of the library, and increase that number if necessary.

The library will have a sidewalk leading from the parking lot to the Library Entrance, and one leading to the side entrance that goes 
to the Multipurpose Room, kitchenette, staff workroom and storage room.

Sidewalks will lead from the library to Triangle street and Third Street. Children from the Elementary School and the High School 
will be able to walk from school to the library on sidewalks without crossing a street, except the extension of Third Street that only 
serves the library. Children from the Montessori Preschool will be able to walk to the library on sidewalks, and will need to cross 
Triangle and one other side street. 

The library will be located at the west end of Third Street, which is one of the town's two major business streets. It includes the post 
office, the high school, the elementary school, the Montessori preschool center and the clinic. 

Dorris does not have traffic problems, except that traffic on Highway 97 can become congested in bad weather. The majority of 
Dorris residents live on the west side of 97, where the library will be located. 

Some residents of Butte Valley may drive 30 miles or more to obtain services, including library services. They live in very remote 
areas where the sparse population precludes convenient access. This barrier could only be overcome with a books by mail service, 
since even a bookmobile would not be a practical way to serve such a scattered population. 
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1. >

2. >

3. >

4. >

5. >

6. > Yes No

7. >

8. >

9.
>

# of Square Feet of Parking >

>

11. >

(within 500 feet of front door)
spaces

Zoning Requirements

Calculate:

spaces

spaces

# of Square Feet of Building
=

Library Bicycle Parking

10                       spaces

=

If no local zoning requirement, provide the average number of square feet per 
parking space used in the project calculations……………………….....….………….. SF

SF

spaces

Provide number of square feet per parking space as required by local zoning…….… SF

4,242            

If so, by how many spaces were the parking requirements reduced?………………….

Automobile Parking to Building Square Footage Ratio

=

SF of Parking / 1 SF of Building

10.

10                       

Number of parking spaces available on street……………………………………………..

Total Number of Spaces Available for Library Parking……………………………………

4                         

spaces

Was a zoning variance or waiver obtained for the project for parking?…………………

4                         

Number of on-site library parking spaces required by local zoning……………………..

(within 500 feet of front door)

10,000                   

Number of library parking spaces available off street, on library site…………………… 10                       spaces

Library Automobile Parking

Total Number of Spaces Available for on-site Library Bicycle Parking…………………

SF

18                       

Number of library parking spaces available off street, off library site……………..…….

1.29 SF of Parking / 1 SF of Building
SF3,300            # of Square Feet of Building

SF
1.50=

# of Square Feet of Parking 15,000                   
Example:
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Describe the rationale behind the amount of parking that will be available for the project, including: (1) the location of the automobile 
parking (on-site or off-site), both within and beyond 500 feet of the library entrance; (2) local zoning requirements; (3) the availability 
of public transportation; (4) bicycle parking and bicycle and pedestrian paths; and (5) any other considerations impacting automobile 
parking requirements including, but not limited to, parking partnerships with shared use agreements.

Parking Rationale

Describe how visible and prominent the public library building will be within the library service area.
Visibility

The library will have ten parking spaces located in front of the building, plus an undeveloped area that can be overflow parking for 
four cars. One space will be for people with disabilities. Street parking will also be available on Third and Triangle Streets. 

The local ordinance for parking requires "One parking space for each six seats in theatres, restaurants, bars and all public 
assembly places." (Dorris City Ordinance, Section 4.1 C-1 Zone Light Commercial). The Library Multipurpose Room can provide 
seating for up to 30 people, and the main part of the library will have 27 readers seats. The nine designated parking spaces plus 
street parking will meet the City's ordinance. 

The City of Dorris has few sidewalks, but Third Street is an exception. Sidewalks on both sides of Third Street will provide safe 
pedestrian access to the new library. Children from the local preschool and children from the elementary and high schools will have 
sidewalks to use in going from their schools to the library.

Bicycle parking will be available beside the front entrance of the library. Th einstalled bicycle rack will accommodate ten bicycles, 
and more bicycle parking will be provided if needed.

The City of Dorris does not currently have public transportation. 

The library will be located at the end of the community's busiest street. It will be visible from the post office, bank, schools, etc. This 
will make it highly visible to residents of Dorris, but also all Butte Valley residents with children who attend school in Dorris, and to 
visitors who come to the community for almost any reason. Because the library will have no buildings located north, south or west 
of it, it will be quite prominent. 
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Community Context & Planning

Describe the site selection process including community and planning department involvement, consultant assistance, as well as 
any other pertinent activities associated with determining the best site for the library project.

Describe the proximity of the proposed site to other facilities and areas of the community, and how that proximity enhances the use 
of the library by the residents in the library service area.  Describe the appropriateness of the proposed site including whether the 
proposed library project will contribute to the establishment, redevelopment, or revitalization of a community or downtown core, 
business district, or neighborhood.  Describe how the proposed library is connected to other uses, including public use facilities, by 
a full range of transportation and pedestrian options.

Site Selection Process

Community life in Dorris centers on the schools, the preschool, the clinic and City Hall. The Library will be located within two blocks 
of the schools and three from the clinic. This makes the site very appropriate. In addition, if Dorris experiences population growth, it 
is likely to occur on the west edge of town, where the library will be located. Area residents place a high priority on having a public 
library that serves the needs of students, and they favor this location because students can easily go to the library after school. 

For Butte Valley residents who do not live in Dorris, the site of the new library should also work well. It is at the west end of the 
town's primary business street, so it will be visible and easy to drive to. They will also see the library when they attend school 
functions.

Other sites considered for the library were on Highway 97. At a community meeting in April, 2002, those who attended were nearly 
unanimous in their preference for a site that would not be subject to the traffic noise and hazards of the highway. The site of the 
current library was also discussed. It is further away from the schools than the proposed site, on a street with no sidewalks. The 
site is also not large enough to provide adequate parking. This was rejected. 

Dorris is a very small community that has businesses and community services clustered along only two streets. One is Highway 
97, and the other is Third Street. After reading articles in the Klamath Falls newspaper concerning the Butte Valley Friends of the 
Library efforts to build a new library, Bob Edgar, the owner of California Oregon Telecommunications, offered to donate the 
property adjacent to the phone company as a library site. He did this while the Siskiyou County Library Facilities Committee was 
meeting to prioritize library building needs in the county. The Committee members agreed that his site is appropriate because it is 
close to the Butte Valley Elementary School, the Butte Valley High School, the Montessori Children's House and the Butte Valley 
Health and Dental Center.  It is also at the end of the town's busiest street, and very visible.

At one point, the Dorris City Council delayed a vote for a use permit for the property. This caused people of the community to hold 
a community meeting, which 28 people attended. Over 50 attended the next City Council meeting. Support for the library site was 
nearly unanimous. One person, a retired school superintendent, said she owned property on Highway 97 which she would donate if 
she thought it would be the better site, but she preferred Mr. Edgar's property. Attendees at the meeting agreed that up to 90 
percent of the residents of Dorris live on the west side of Highway 97, and they want the library on that side so their children do not 
need to cross, or go next to, the highway.  The City Council was persuaded and voted to apply for grants to build a new library 
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Site Selection Summary
Describe why the proposed site was selected and why it is the best available location for the proposed public library project.  If there 
are problems with the proposed site, are there mitigating circumstances that lessen the negative impact of the problem or 
problems?  Describe any proposed design solutions that may moderate the site's drawbacks.

The site for the new library was chosen because it is donated property that is also in a totally appropriate location, close to schools 
and community services. The library will be prominent because it will have no other buildings on any side of it. This will also provide 
opportunities for expansion of the library  to the west, and addition of other community buildings to the west or the north. 

In one sense, a library located between the schools and the Dorris business area might be preferable, but the difference is only a 
matter of four blocks. Also, the library could not have the unobstructed view of Mt. Shasta that will be so important to the ambience 
of the building if it were located further east. 

For Butte Valley residents and tourists, a library site on Highway 97 would be more visible. Signs directing them to the library will 
be posted, of course. Also, the Dorris City Hall, which is in a stone building with historic status, is on Highway 97. When people 
stop there for information, they will be directed to the library as needed. 

The City Council showed a little concern about traffic on Triangle Street, which is the side street next to the library site. They voted 
to have the entrance to the library parking lot come from an extension of Third Street in order to minimize any negative impact on 
the neighborhood.

The library site is a basically flat field that is the valley floor. Flooding is unlikely, but has to be considered. The library will be built 
on compacted soil and rock fill that raises it above the surrounding ground. Drainage will be carefully planned.

No other building site that is located so close to the Butte Valley Elementary and High Schools could provide the opportunity that 
the selected site does to build a library that provides stunning views and a sense of space and openness. 

Version 1.3 (5/30/02) 18



> SF

> SF

> SF

> SF

> SF

> SF

> SF

> SF

> SF

> SF

1

1. >
2. >
3. >
4. >
5. >
6. >
7. >
8. >
9. >

10. >

2

3

Proposed Library Building Footprint1
Square Footage

3,300

Proposed Library Surface Parking Lot

D
Other3

Dedicated
SQ FT

B
Library Portion

of Common
SQ FT

8.  

All Projects  (Except Multipurpose Buildings)

  1.  

7.  

4.  

2.  

Proposed Surface Parking Lot
Proposed Building

5.  

6.  

3.  

The total square footage of the library site should equal the square footage shown in 1 through 8 below:

Site Description
Size

Total Square Footage of Library Project Site

Proposed Under-Building Parking

24,406

Future Building Expansion

A
Library2

Dedicated
SQ FT

Multipurpose Building Projects Only C
Other3

Common
SQ FT

Miscellaneous & Unusable Space
Desired Aesthetic Set-Backs & Amenities

Proposed Parking Structure

Total Square Footage of Multipurpose Project Site

Required Local Zoning Set-Backs

Proposed Under-Building Parking

"Other" uses means any other space that does not  provide for the delivery and support of public library direct services.

Future Parking Expansion

2,400

Desired Aesthetic Set-Backs & Amenities

"Footprint" means the square footage of surface area of the site that a building or structure occupies.  For example, a single story 10,000 square foot building 
would have a 10,000 square foot footprint, but a two-story 10,000 square foot building with 5,000 square feet on each level would have a footprint or 5,000 square 
feet.

9.  

10.

4,593

Library means that portion of the project that provides space for the delivery and support of public library direct services, including  joint use school library 
services (co-location or joint venture).

Miscellaneous & Unusable Space

7,363

Required Local Zoning Set-Backs

Future Library Building Expansion Footprint1

Proposed Library Parking Structure Footprint1

5,500

Future Library Parking Expansion

1,250
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1. >

2. Yes No

3. Yes No

4. >

5. > $
6. > $
7. > $
8. > $

9. Yes No

10. Yes No

11. Yes No

12. Yes No

74

Will the site have to be rezoned to build the project?

Provide a list of any site permits or fees that have been or will need to be obtained:

Land use permit (fees waived)

Permit & Fees Identification

05/15/02

(Date)

Permit or Fee

Will a zoning variance or waiver be needed to build the project?

Do any watercourses that require control drain off the site?

Is the storm sewer system currently adequate to prevent localized flooding of the site?

If so, list the date the variance or waiver has been or will be granted:

Variance or Waiver

Cost of Permit or Fee

Is the site in the 100-Year Flood Plain?

05/15/04

Date Obtained or
will be Obtained

Building permit (fees waived)

Describe any necessary mitigation measures regarding drainage.

Do any watercourses that require control drain onto the site?

Classification
What is the current zoning classification of the site? Light commercial

Zoning

Permits & Fees

Drainage

The City of Dorris will install a storm sewer system at the site. The building will be built on a foundation higher than the surrounding 
area to guard against any possible water problems. 
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Describe what measures (include building design, solar orientation, materials, mechanical systems, natural ambient lighting, etc.) 
are planned to reduce energy consumption and operating costs for the library.

Energy Conservation

California Environmental Quality Act (CEQA)

Are there any unresolved legal actions pending against the project regarding CEQA compliance?  If so, provide the case name, 
court number, and a brief explanation.

CEQA Litigation

There are no unresolved legal actions pending against the project concerning CEQA compliance.

 Energy conservation will be addressed in the new library by the following means:
           
            Use of abundant natural light.
            Automatic lighting system that provides light only when necessary
            Zoned lighting, heating and air conditioning, so the Multipurpose Room will not be lighted, heated or cooled when it
                    is not in use, and vice versa.
            Effective use of insulation
            A combination of insulating windows and window coverings to reduce heat loss
           A tile floor in the Library Entrance that can absorb heat in cooler months
           Walls on the north side of the buildling will be limited in size to minimize heat loss
           Automatic thermostats to guard against unnecessary heating or cooling
          Motion detectors in restrooms to provide lighting only as needed
          Protected thermostats in the Multipurpose Room to prevent unauthorized temperature changes
           Overhangs on the south side of the building will reduce heat in the summer

Version 1.3 (5/30/02) 21



1.
Yes No

2. Yes No

3. Yes No

4. Yes No

5. Yes No

6. Yes No

7. Yes No

8. Yes No

9. Yes No

10. Yes No

A State Point of Historical Interest?

A National Historic Landmark?

A California Historical Landmark?

On County or Municipal Historic Designation list?

A National Monument?

On the California Register of Historical Resources list?

Historic Status

On the National Register of Historic Places?

Was the existing building, if it is being renovated or expanded as part of the project, or any 
buildings on adjacent properties, built longer than 50 years ago?

Is the existing library building project, or any buildings on adjacent properties:

If yes, has the review process required by section 106 of the National Historic

Historic Buildings

If not, please explain.

Federal Compliance
Will this project utilize Federal funds or require a permit or license from a Federal Agency?

Preservation Act been completed?
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1. Yes No

2.
Yes No

If yes, briefly specify any applicable requirements or restrictions, such as height limits, etc.  Further, describe any ways that the 
proposed project's conceptual design plans are not substantially in compliance with the local historic preservation ordinance.

Has the State Historic Preservation Office been contacted regarding the project?

or any adjacent properties?

Local Historic Preservation Ordinance
Is there a local historic preservation ordinance that applies to the proposed project site

If yes, summarize any comments received from SHPO.  Does the project meet the Secretary of the Interior's Standards for the 
Treatment of Historic Properties?  Please explain.

State Historic Preservation Office (SHPO)
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> $
> $
> $
> $
> $
> $

$

(If no demolition, indicate by "N/A")
Describe any necessary demolition of structures and the associated costs involved with the site.

Total Demolition:

3.

1.

>

2.

Identify and summarize any special geologic conditions, including, but not limited to, compressible and expansive soils, tunnels and 
mine shafts, unstable slopes, active seismic zones, excessive ground water and areas prone to liquefaction.  Indicate if these 
conditions will prevent the use or significantly increase the cost of developing the site for a public library building.

Demolition

Geotechnical Report

4.
5.
6.

Demolition Cost EstimateStructure(s) to be Demolished

                                         

The following statements were taken from the Geotechnical Report provided by Krazan and Associates. 

The upper soils within the project site ar moisture sensitive and moderately compressible under saturated conditions. Mitigation 
measures are recommended to reduce potential soil settlement.  It is recommended that at least 2 feet below the base of the 
footings be excavated, moisture conditioned as necessary, and repacked. Within the proposed building slab system, exterior 
flatwork, and pavement areas, it is recommended that the upper 12 inches of native soil be excavated/scarified and recompacted. 
With the exception of the upper moisture sensitive soils and fill material, the subject site and soil conditions appear to be conducive 
to the devleopment of the project. 

It is not anticipated that groundwater will rise within the zone of structural influence or affect the construction of foundations and 
pavement for the project. 

The potential for soil liquefaction is very low. Therefore, no mitigation measures are necessary.

Any loose fill materials at the site could be vunerable to seismic settlement. However, this hazard can be mitigated by following the 
design and construction recommendations of our Geotechnical Engineering Investigation (over-excavation and rework of the loose 
soils and/or fill. The native deposits underlying the site do not appear to be subject to seismic settlement. 

The organic-free, on-site, upper native and fill soils are predominately silty sands, sandy silts and sandy silts with a trace of clay. 
These soils will be suitable for re-use as Engineered Fill, provided they are cleansed of excessive organics and debris.

The Geotechnical Report results will not prevent use of the planned site for the library, nor significantly increase building costs. 
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1. Yes No > $

2. Yes No > $

3. Yes No > $

4. Yes No > $

5. Yes No > $

6. Yes No > $

7. Yes No > $

8. Yes No > $

1. > $ $

2. > $ $

3. > $ $

4. > $ $

5. > $ $

6. > $ $

7. > $ $

8. > $ $

9. > $ $

10. > $ $

11. > $ $

12. > $ $

13. Other (Specify): > $ $

14. Other (Specify): > $ $

15. > $ $

5,000

sewer/water, fences

contingency, taxes, etc.

Water 200

(All off-site costs beyond 100 foot utility tie-ins are local ineligible expenses, but shall be identified and included in the budget estimate under ineligible site 
development costs.)

Cable TV

Ineligible

Lighting…………………………………………………………..

2,200

800

500

Eligible

Sanitary Sewer

Site Development

Utility

Removal of underground tanks………………………………

Availability

400

Fiber Optic Cable

Paving, curbs, gutters & sidewalks…………………………

Rock removal…………………………………………………

22,263

134,822             

Removal of toxic materials…………………………………..

Signage…………………………………………………………

3,000                  

5,465

3,0005,000Utilities…………………………………………………………

Cut, Fill & Rough Grading……………………………………

Electricity

Telephone

Utilities

Gas

Describe availability of utilities and associated costs if any utilities are not currently located within 100 feet of a property line of the 
site.

Storm Sewer

Site Development Costs

15,000

Retaining Walls……………………………………………….

64,791

250

Cost to bring Service to Site (Ineligible)

Special Foundation Support (pilings, etc.)………………..

Landscaping…………………………………………………..

TOTAL SITE DEVELOPMENT COSTS:…………………

17,053

Traffic signals…………………………………………………
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1)
A.
B.

2)A. X /SF

X /SF  = /SF]

3) A. > /SF

4) 28 X /SF

14 X  /SF  = /SF]

5) /SF  =

/SF  = /SF]

6) > $ /SF

7) > SF

8) > $

9) >
A 10% project contingency amount is allowed and is calculated by multiplying the total Eligible Projected Construction Cost by 10%:

Eligible Contingency: (10% of Line 8) 68,970$              

/SF = D. >

(Re-enter 4D)

689,700              

209$       /SF  +
(Re-enter 4C)

Name of Project County
216$           

(Re-enter Line 2D)

Solano

The "Locally Adjusted Construction Cost per Square Foot" (3A) figure may be increased by 1/5 percent per month for each month from January 1, 
2002, through to the estimated mid-point of construction of the project.

Eligible Projected 
C. Construction $/SF: >198$       

Locally Adjusted
B. Construction $/SF: >

Multiply the number of months (4A) times .002 (1/5%) to get an inflation factor (4B).  Multiply the inflation factor (4B) times the "Locally adjusted Construction Cost per 
Square Foot" figure (4C) to get an "Additional Cost per Square Foot" figure (4D)

198$       
(1/5%)

Number 
A. of Months:> X .002 =  /SF  = 11$   

Additional $/SF
  D. >

$202

[Example:

198$       

County: >

Locally Adjusted Construction Cost Per Square Foot: 

(Select: 1A or 1B)
Siskiyou 

Multiply the appropriate County Locality adjustment Factor (2B) by the appropriate new cost per square foot figure (2C) (See section 20436 (c) (1) to obtain the "Locally 
Adjusted Construction Cost per Square Foot" figure (2D):

/SF

County Locality 
B. Adjustment Factor:>

Appropriate
C. New Cost/SF:> 202$       

$238For square footage added to an existing building, i.e. "expansions":

0.98

1.07

To justify the eligible projected construction cost estimate for new construction, applicants shall complete the following:

For new facilities:
January 2002 current costs per square foot:

Construction Cost Index Approach:

FINANCIAL INFORMATION

198$       

/SF

The Eligible Projected Construction $/SF:

202$           

(Re-enter 3A)

Equals

Additional
A. Cost/SF: >

[Example 216$           /SF  +

Locally Adjusted
C. Construction $/SF: >

6$        

Inflation
B.  Factor: >

/SF11$   

Add the resulting "Additional Cost per Square Foot" figure (5A) to the "Locally Adjusted Construction Cost per Square Foot" figure (5B) to get the "Eligible Projected 
Construction Cost per Square Foot" figure (5C):

X  .002  = .028 216$           

.056  

[Example

If the projected construction cost estimated by the project architect is lower than the figure in Line 8, the applicant shall use the lower figure as the 
normal public construction cost in the applicant's area.

The total "Eligible Projected Construction Cost" for the project is calculated by multiplying the "Eligible Projected Construction Cost per Square 
Foot" figure (5C) by the total number of square feet of new construction:

209                     

The Eligible Projected Construction Cost:

The Square Footage of New Construction:
(Re-enter 5C)Multiplied By

3,300                        

222$           6$        

Normal Public Construction Costs in the Applicant's Area
For projects with new construction only (i.e., constructing a totally new library building or the expansion to an existing building)
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A. > $
B. > $
C. > $
D. > $
E. >
10)

> /SF > > $

=

11) > X /SF

X /SF]

12)

13) >

14) >

15) >

16) >

[Example 660$           

(1/5%)

Multiply the number of Months (11A) times .002 (1/5%) to get an inflation factor (11B).  Multiply the inflation factor (11B) times the "Locally Determined Comparable Cost 
per Square Foot" figure (11C) to get the "Additional Cost per Square Foot" figure (11D):

Equals
The Eligible Projected Construction Cost:

If the projected construction cost estimated by the project architect is lower than the figure in Line 15, the applicant shall use the lower
figure as the normal public construction cost in the applicant's area.

The costs listed shall be for construction of the building only and exclusive of any site acquisition, demolition, development, utilities, or landscaping; surface and under 
building parking; works of art; shelving; furniture; built-in service desks, counters, workstations, or other casework; movable equipment; or architectural and 
engineering fees.

As an alternate to the Construction Cost Index approach to estimating normal construction costs in the applicant's area, the applicant may employ a local public construction cost 
comparison approach to calculate the Eligible Projected Construction Cost figure.  [See section 20436 (c) (3)].   List a minimum of three comparable public construction projects that 
have been bid within the applicant's County within three years of the Board's deadline for application.

Comparable Public Construction Approach:

 $              6 

Date Bid
Construction 

Cost/SF

220$           .028

Multiplied By

$                     

The Square Footage of New Construction:

 /SF  =[Example

TOTAL $                    

$         

/SF

0 /SF  = /SF$         

Adding the resulting "Additional Cost per Square Foot" figure (12A) to the "Locally Determined Construction Cost per Square Foot" figure (12B) gives 
the "Eligible Projected Construction Cost per Square Foot" figure (12C):

Additional
A. Cost/SF: >

Eligible Projected
C. Construction $/SF: >/SF  +

Locally Determined
C. Comparable $/SF: >           

A 10% project contingency amount is allowed and is calculated by multiplying the total Eligible Projected Construction Cost by 10%:
Eligible Contingency: (10% of Line 15)

Number
A. of Months: X  .002  = 

(Re-enter 10)

Inflation
B. Factor: >

[Example

14

$         

Project

Comparable public construction projects are public libraries, community colleges, post offices, museums, courthouses, city halls, auditoriums, convention centers, civic centers, senior 
citizens centers, public schools, and recreation centers.

Example:

/SF  + /SF]220$           /SF  = 226$           

/SF

The "Locally Determined Comparable Cost per Square Foot" (10) figure may be increased by 1/5 percent per month for each month from January 
1, 2002, through to the estimated mid-point of construction of the project.

0

/SF   Divided By 220$                  

$                         

6$               

/SF

/SF

/SF

/SF

(Re-enter 11D)

Locally Determined
B. Construction $/SF: >

The "Eligible Projected Construction Cost" is calculated by multiplying the "Eligible Projected Construction Cost per Square Foot" 
figure (12C) times the square footage of new construction:

(Re-enter 11C)

3

Divided by
Re-enter Line E # of Projects

(Re-enter 12C)
/SF$                     

/SF]

$                     

SF

X  .002  = 

The Eligible Projected Construction $/SF:

210$    

220$    /SF

230$    

/SF

Locally Determined Comparable Cost per Square Foot ($/SF):

 Cost per Square Foot 

660$    

 /SF = D. >

/SF /SF

/SF

0

 Locally Determined Comparable
=
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> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

>

0                       

0                       

0                       

0                       

0                       

0                       

6,000                    

0                       

134,822              6)

Remodeling Construction…………..…………...………………………….

0                     

0                     

Appraised Value of Building…………………...…...……………………….

8)

Acquisition of Library Materials………………….………………………….

Other Professional Fees…………………………….……………………….

Local Project Administration Costs………………..……………………….

Works of Art…………………………………….………………………………

Relocation Costs & Moving Costs…………….…………………………….

Library Consultant Fee…………………………………….…………………

4,175                  

Architectural & Engineering Costs………….……..………………………..

Geotechnical/Geohazard Reports………………….………………………

Construction Cost Estimator Fees………..………………………………..

74,000$                      

0                       

0                       

19,000                  

0                       

0                       

0                       

0                       

0                       

25,000                  

3,000                    

0                       

0                       

 

0                     

1)

IneligibleEligible

2)

18)

19)

2,000                    

19,000                  

0                       

Construction Project Management…………..…………………………….

22)

23)

17)

0                     

0                     Energy Audit, Structural Engineering, Feasibility & ADA Studies…...…..

16)

0                     

20)

820,977$                  

26)

7)

3)

Site Demolition………………..…………..…………………………………..

New Construction……………………………………..………….…………..

Site Development………………..……………….……………………………

Appraised Value of Land……………….………….…………………………

Contingency……………………..…………….………………………………

11)

0                     

4)

68,970                

9)

Site Permits & Fees…………...………..……………………………………

Site Option to Purchase Agreement……..……...…………………………

10) Furnishings & Equipment Costs………………..…………………………..

Signage…………………………………….....…………………………………

71,865                

2,009                  13)

15)

14)

0                     

0                     

24)

21)

0                     

0                     

0                     

0                     

12)

27)

0                     

25)

28)

Other (Specify):

TOTAL PROJECT COSTS:……………..…………………………………..

72,150                

0                     

0                     

Other (Specify): 0                     

Other (Specify):

3,187                  

Hazardous Materials Consultant Fees…………….…..………………….

Interior Designer Fees……………………..…………………………………

0                     

Library Project Budget  (All projects except  Multipurpose Projects)

0                     

5)

463,799              

If there are no costs in any line item below for the project, specify by putting a zero "0" in the blank provided.
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>

>

City………………...……………………………………………...……………> $
County………………………………………………………………………… > $
Special District…………………………………………………………………> $
Private……………………………………………………………………………> $
Other (Specify):  > $

> $
>

>

>

(New Public Libraries, including Conversion Projects except  Multipurpose Projects)

EXPENDITURES
1. > $ $
2. > $ $

3. > $ $
Equipment
Supplies

4. > $ $

5. > $ $

6. > $ $
7. >

Grants from Foundations 

87,000          
200,342        

287,342$            
74,000$              Supplemental Local Funds [Same as Line 28 ineligible]…………………….…………………………..

39)
38)

TOTAL PROJECT INCOME: [Add Lines 29, 30, and 38]……………………………………………….

Branch deliveries to Dorris Library

4,800                    25,000                

6,000                  

Materials

Facilities Costs

Other (Specify):

2,500                  

Utilities

Maintenance [Including Custodial, Trash, Landscaping, etc.]

9,213                    
Insurance

Communications

Sources of Project Revenue (All projects except Multipurpose Projects)

533,635$            

Security

Facilities & Capital Coordination

Other Formats

894,977$            

Local Credits [Land2 and A&E Fees]………………………………………………………………..
Adjusted Local Match [Line 30 minus Line 36]……………………..……………………………………

Salaries/Benefits 15,153                  

Projected Library Operating Budget

36)

Other (Specify):

Program Planning

Circulation Services

2 Land credit is not allowed for land acquired by funds from the "Class Size Reduction Kindergarten-University Public Education Facilities Bond Act of 1998" [See 
Education Code section 19995 (c) which references Part 68 (commencing with section 100400 of the Education Code)]

31)
32)
33)

State Matching Funds (65% of Line 281 Eligible Costs)………………………………………………….29)
Local Matching Funds (Line 28 Eligible Costs minus Line 29)………………………………………………

38,904$                      

Electronic Services & Subscriptions

609                       

Books, AV, Magazines, & Newspapers

[Must also equal the total of Lines 31 - 35]
287,342$            

34)

Sources of Local Matching Funds:

Miscellaneous (Other)
41,500$                    

Other Allocations (As applicable to the proposed project) 9,129                    

Technical Services

Branch Operations

6,000                  
Administrative/Business Office

2,000                  

Equipment & Supplies Costs

35)

1 Up to a maximum of $20,000,000

INITIAL
START-UP
EXPENSES ANNUAL EXPENSES

37)

30)

TOTAL EXPENDITURES:
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1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.
17.

18.

19.

20.

21.

22.

23.

24.

25.

26. Total Project Costs:

0$                   

0$                   

0$                  

0$                  

0$                   

0$                   

0$                   

Multipurpose Project Budget (With Library Project Budget)   (Multipurpose Projects Only)

If there are no costs in any line item below for the project, specify by putting a zero "0" in the blank space provided.

Local Project Administration Costs

Acquisition of Library Materials

Works of Art 0$                   

0$                   0$                   

0$                  0$                   0$                   

Relocation Costs & Moving Costs 0$                     

1 Library means that portion of the project that provides space for the delivery and support of public library direct services, including joint use school library services 
(co-location or joint venture).

0$                   0$                  

0$                     0$                   

0$                     Other (Specify):

0$                  0$                   

2 "Other" uses means any other space that does not provide for the delivery and support of public library direct services.

0$                     0$                   

0$                   

Construction Cost Estimator Fees

Interior Designer Fees

Geotechnical/Geohazard Reports

Library Consultant Fees 0$                   

Other Professional Fees 0$                   

0$                   

0$                   

Hazardous Materials Consultant Fees
Energy Audit, Structural, ADA, & 
Engineering Feasibility Studies

0$                   Construction/Project Management

0$                   

D
Library 
Total 

Ineligible

B
Library Portion

of Common
Eligible

0$                   

0$                  

Site Demolition

Furnishings & Equipment Costs

Site Option Agreement

0$                   

0$                   

Site Permits & Fees 0$                   

0$                   

0$                   

0$                  

0$                  

0$                   

0$                   

0$                   

0$                  

0$                   

0$                   

0$                  

0$                  

0$                   

Appraised Value of Land

0$                   

0$                   

0$                  

0$                   

0$                   0$                   

Signage 0$                  0$                   0$                   

0$                   

0$                   

0$                     

Site Development 0$                   

0$                  

0$                   

0$                   

0$                   0$                  

Remodeling Construction

Architectural & Engineering Fees

0$                   

Contingency

Appraised Value of Building

0$                   

0$                  0$                   

E
Other2

Total 
IneligibleLine Items:

0$                  

A
Library1

Dedicated
Eligible

New Construction 0$                   0$                   

0$                     

0$                     0$                   

0$                  0$                   

C
Library 
Total 

Eligible

0$                   

0$                  

0$                   

0$                  

0$                  

0$                  

0$                   

0$                   

0$                   

0$                   

0$                  

0$                   

0$                   

0$                   0$                  

0$                     

0$                   

0$                   

0$                   

0$                   0$                  

0$                   

0$                   

0$                   0$                   

0$                     

0$                     

0$                   

0$                     

0$                     

0$                     

0$                     

0$                   

0$                     

0$                   0$                     

0$                     

0$                   

0$                     
0$                     

0$                   

0$                  0$                   

0$                   

0$                     

0$                     

0$                     

0$                     

0$                     

0$                     

0$                     

0$                   

Version 1.3 (5/30/02) 30



>

>

City………………...……………………………………………...……………> $
County………………………………………………………………………… > $
Special District…………………………………………………………………> $
Private……………………………………………………………………………> $
Other (Specify):  > $

> $
>

>

>

EXPENDITURES
1. > $ $
2. > $ $

3. > $ $
Equipment
Supplies

4. > $ $

5. > $ $

6. > $ $
7. > $ $

Sources of Multipurpose Project Revenue (Multipurpose Projects Only)

[Column C, Line 26 minus Line 27.  Must also equal the total of Lines 29 -33.]

$                     
$                     

Other (Specify):

Branch Operations

Maintenance [Including Custodial, Trash, Landscaping, etc.]

Other (Specify):

Equipment & Supplies Costs

Administrative/Business Office

Other Formats

Books, AV, Magazines, & Newspapers

Salaries/Benefits

TOTAL EXPENDITURES:

37. $                     

Electronic Services & Subscriptions

Other Allocations (As applicable to the proposed project)

Circulation Services

2 Land credit is not allowed for land acquired by funds from the "Class Size Reduction Kindergarten-University Public Education Facilities Bond Act of 1998" [See 
Education Code section 19995 (c) which references Part 68 (commencing with section 100400 of the Education Code)]

ANNUAL 
EXPENSES

TOTAL PROJECT INCOME: (Add Lines 27, 28 and 36)……………………………………………….
1 Up to a maximum of $20,000,000

INITIAL
START-UP
EXPENSES

Projected Library Operating Budget (Multipurpose New Construction and Conversion Projects Only)

36.

Adjusted Local Match (Line 28 minus Line 34)……………………..……………………………………

$                     Supplemental Local Funds (Same as Line 26 Library (D) and Other (E) Total Ineligible)….………………..
$                     

29.

33.

Sources of Local Matching Funds:

31.
32.

30.

35.

Local Credits [Land2 and A&E Fees]………………………………………………………………..34.

27. State Matching Funds (65% of Line 26 total eligible costs1)………………………………………………….
Local Matching Funds………………………………...………………………………………………28.

Program Planning

Miscellaneous (Other)
                                                

Facilities & Capital Coordination

Technical Services

Security
Utilities

Materials

Facilities Costs
Insurance
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1. >
2. >

3. >

4. >

5. >

6. >

7. >

8. >

9. >

10. >

11. >

12. >

Working Drawings (90%) Completion

Completion of Construction
Opening of Library Building to the Public
Final Fiscal & Program Compliance Review Completed

Construction Documents Completion
Project Advertised for Bids
Start of Construction
Estimated Mid-Point of Construction

Schematic Plans Completion
Design Development Plans Completion

Site Acquired (Obtain Possession by Purchase, Donation or Lease)

03/25/04

08/15/04
05/02/04

02/15/05

03/15/04

04/22/02

11/03/03

12/01/04

02/21/03

Planning and Land Use Permits Obtained (If Applicable)
ACTIVITY

Show estimated dates of completion for future activities, as well as actual dates for activities already completed.

DATE

01/05/05

01/15/04

08/01/02

Provide the timetable for the proposed project.

PROJECT TIMETABLE

Applicants with new public library projects shall describe their financial capacity to open and maintain operation of the proposed 
library including anticipated revenue sources for library operations support.

Financial Capacity (New Construction and Conversion Projects Only)

 
The Butte Valley area and the City of Dorris are economically disadvantaged even in comparison to Siskiyou County, which is 
disadvantaged in comparison to the rest of the state. Maintaining a library facility and providing library services will be a financial 
struggle for both the City and the County. This has been true since a library was established in Dorris in 1915, and yet a facility 
and services have  been provided without interruption since then. The City Council and County Board of Supervisors have 
committed to continuing to provide a library to the people of Butte Valley, and they will make funds available in their budgets to 
support the library. 

It is partially because the Butte Valley area struggles financially that this grant for a new library is so crucial. The new library 
absolutely could not be built without grants. For Butte Valley, this grant is a major opportunity. Even though it comes at a time of 
great uncertainty, due to the state of the economy, the Dorris City Council and the County Board of Supervisors support the project 
and are willing to commit to it. They know that if this opportunity is lost there may not be another one that will provide any new 
community services, including a library, for some time to come. And they realize that the current library building is totally 
inadequate. It barely provides a place for their residents to check out books and use a computer, and does not provide any useful 
spaces for working on homework, reading a newspaper, sharing a book with a child or even browsing the library's collection 
undisturbed. 

The Butte Valley area desperately needs a new library that is welcoming to people, that actively encourages reading, literacy 
improvement, lifelong education, library use, and programs.
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APPLICATION CERTIFICATION

Signature of Mayor, Chairperson of Board of Supervisors, or Head of District, authorized to make application for the local 
jurisdiction.

Name (type) Title (type)

MAIL APPLICATION AND SUPPORTING DOCUMENTS TO:

SUBMIT COMPLETED APPLICATION FORM AND SUPPORTING DOCUMENTS ACCORDING TO 
INSTRUCTIONS IN SECTION 20440

Sacramento, CA 95814-2825

Bond Act Fiscal Officer

1029 J Street, Suite 400
Office of Library Construction

> >

>>

Name (type) Title (type)
>

>

>

DateSignature

Signature Date

LIBRARY DIRECTOR OF THE OPERATING LIBRARY JURISDICTION

I hereby affirm that the library jurisdiction, for which I am the administrative agent, approves of the application and will operate the 
facility as a public library after its completion.

AUTHORIZED OFFICIAL OF THE APPLICANT JURISDICTION

The parties below attest to and certify the accuracy and truthfulness of the application for California Reading and Literacy 
Improvement and Public Library Construction and Renovation Bond Act of 2000 funds.  If the application is successful, the applicant 
agrees to execute the project on the basis of the application data provided herein including all supporting documents.

SIGNATURES

>

•  

•  
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